Public Works Contract for Civil Engineering Works Designed by the Employer
Public Works Contract for Civil Engineering Works Designed by the Employer


SCHEDULE

PART 1 (Completed by the Employer before Tender)

A
Employer’s Representative and Communications (Sub-clauses 4.3 and 4.14)

Details for sending notices under clauses 12 and 13 to the Employer are:

	For the attention of:
	      

	Address: 
	     


Details for sending other notices and communications to the Employer are:

	For the attention of:
	      

	Address: 
	     

	Fax:
	     

	eMail:
	     


	The Employer’s Representative is:
	      


Details for sending notices and other communications to the Employer’s Representative are:

	For the attention of:
	      

	Address: 
	     

	Fax:
	     

	eMail:
	     


Limitations on the Employer’s Representative’s authority to perform its functions and powers under the Contract 

Maximum adjustment to the Contract Sum for a single Change Order: €     , unless approved by the Employer

Maximum cumulative value of adjustments to the Contract Sum for Change Orders in any 3-month period: €     , unless approved by the Employer

· The Employer’s Representative shall not make a Change Order causing or contributing to a reduction in safety, scope, quality or usefulness of the Works without the Employer’s approval

· The Employer will decide whether to accept or reject a value engineering proposal

· The Employer must agree to reduce retention if the Defects Period is extended

· The Employer’s Representative is to consult with the Employer in relation to any adjustment to the Contract Sum before determining the adjustment

· Where the Employer has appointed a quantity surveyor, the Employer’s Representative is to consult with the quantity surveyor in relation to any adjustments to the Contract Sum before determining the adjustment

The Employer’s Representative must not waive any of the Employer’s rights or the Contractor’s obligations under the Contract including without limitation sub-clause 10.3.
     
B
Documents

The Works Requirements are:

	As scheduled and included in Volume A


The Pricing Document is: 

	Bill of Quantities as included in Volume C


The Works Proposals are: 

	As included in Volume D and attachments


C
Project Supervisor (Sub-clause 2.4)

The Contractor, or an individual or body corporate named in the Work Proposals,  FORMDROPDOWN 
 to be appointed project supervisor for the construction stage for the Works and any other work on the Site between the Starting Date and the date of Substantial Completion of the Works contemplated in the Works Requirements.  
D
Insurance (Clause 3)

Insurance of the Works: minimum amount insured for professional fees 12½%
 of the Contract Sum. 

Minimum indemnity limit for Public liability insurance: €6,500,000
 for any one event, but this limit may be on an annual aggregate basis for products liability, collapse, vibration, subsidence, removal and weakening of supports and sudden and accidental pollution.

Minimum indemnity limit for Employers’ liability insurance: €13,000,000
 for any one event.

Maximum excess for Insurance of Works and other Risk Items: €10,000
.
Maximum excess for Public liability and Employer’s liability: €6,500
 
Permitted exclusions from all Insurances

War, invasion, act of foreign enemies, hostilities [whether war is declared or not], civil war, rebellion, revolution, insurrection or military or usurped power 

Pressure waves caused by aircraft or other airborne objects travelling at sonic or supersonic speeds

Contamination by radioactivity or radioactive, toxic, explosive or other hazardous properties of any explosive nuclear assembly or its components, in each case not caused by the Contractor or the Contractor’s Personnel

 FORMDROPDOWN 
 

 FORMDROPDOWN 
 

     
     
Permitted exclusions from insurance of the Works and other Risk Items

Use or occupation of the Works by the Employer except in connection with the Works 

Unless otherwise specified in the Works Requirements, cost of making good defects in the Works but not damage caused by such defects to other sound parts of the Works 

Wear, tear, normal upkeep or normal repair or gradual deterioration

Inventory losses

Loss of use or any consequential loss of any nature including penalties for delay, non-completion or non-compliance

Failure of information technology

Mechanical or electrical breakdown but not resulting damage

Cessation of the Works for more than 3 months

     
     
Permitted exclusions from public liability insurance:

Persons under a contract of service or apprenticeship with the insured

Property of the insured or in the insured’s custody or control other than existing premises and their contents temporarily occupied for the purposes of the Works

Defective workmanship or materials but not resulting damage

Mechanically propelled vehicles within the meaning of the Road Traffic Acts

Loss or damage due to design for a fee or for which a fee would normally be charged/design/defective workmanship, materials or design, but including its consequences (delete two. If none deleted, permitted exclusion is 'loss or damage due to design

 FORMTEXT 
 for a fee or for which a fee would normally be charged') 

Gradual pollution or contamination

Territorial limits

Unless otherwise specified in the Works Requirements, aircraft and waterborne craft 

Fines, penalties, liquidated damages

     
     
Permitted exclusions from employer’s liability insurance:

Offshore work

Liability compulsorily insurable under the Road Traffic Acts

     
     
Permitted exclusions from professional indemnity insurance

Persons under a contract of service or apprenticeship with the insured. 

Ownership, use, occupation or leasing of mobile or immobile property 

Effecting or maintenance of insurance of or in connection with the provision of finance or advice on financial matters 

Dishonest, malicious, criminal or deliberate illegal acts 

Libel and slander 

Insolvency 

Fines, penalties, liquidated damages or any penal, punitive, exemplary, non-compensatory or aggravated damages 

Failure of information technology 

Contractual liability that would not apply in the absence of the contract 

     
     
Optional insurance provisions

The Employer  FORMDROPDOWN 
 have the risk of loss of and damage to its existing facilities and parts of the Works it uses or occupies, in accordance with sub-clause 3.8. 

Insurance of the Works and other Risk Items shall include the following property of the Employer, other than the Works and Works Items: 

	     


and the minimum sum for which this property is to be insured shall be €     .

If Insurance of the Works and other Risk Items is to include terrorism cover, the minimum sum insured shall be €     .

The Contractor  FORMDROPDOWN 
 extend the insurance of the Works and other Risk Items for a Section that has reached Substantial Completion until the Employer’s Representative issues the certificate of Substantial Completion for the whole Works.

Required extensions to Insurance
	     


Professional indemnity insurance  FORMDROPDOWN 
 required. If required, the professional indemnity insurance is to be kept in place for       years after Substantial Completion of the Works is certified by the Employer’s Representative. If required, the minimum indemnity limit for professional indemnity insurance shall be €      for each and every claim or series of claims arising from the same originating cause/

 FORMTEXT 
annual aggregate limit

 FORMTEXT 
 (Delete one. If none deleted, read as 'annual aggregate limit'.). The maximum excess shall be €50,000
.

E
Performance Bond (Sub-clause 1.5)

A performance bond  FORMDROPDOWN 
 required. 

The amount of the performance bond shall be 25%
 of the initial Contract Sum up to certification of Substantial Completion of the Works, and 12½%
 of the initial Contract Sum for the subsequent period stated in the form of bond in the Works Requirements. / 

 FORMTEXT 
450 days after that. (Delete one. If none deleted, read as '450 days after that')
F
Collateral Warranties (Sub-clause 5.5)

Collateral warranties are required from the following categories of Specialists, by the following dates; and the amount withheld from payments under sub-clause 11.4.1 are as follows:

	Category of Specialist
	
	Date for warranty
	
	Amount withheld
	
	Minimum indemnity limit for professional indemnity insurance
	
	Maximum excess for professional indemnity insurance

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     

	     
	
	     
	
	     
	
	     
	
	     


G
Dates for Substantial Completion, Sections, Liquidated Damages, Retention

	
	
	Date for Substantial Completion 
	
	Rate of liquidated damages
	
	Reduction in retention on Substantial Completion of Section (%)

	The Works
	
	(Last day of period starting on the Contract Date or date) (unless to be completed by Contractor in part 2)
	
	€      per      
	
	

	Section: (Employer to complete names of sections)
	
	     
	
	€      per      
	
	     

	Section: (Employer to complete names of sections)
	
	     
	
	€      per      
	
	     

	Section: (Employer to complete names of sections)
	
	     
	
	€      per      
	
	     

	Section: (Employer to complete names of sections)
	
	     
	
	€      per      
	
	     


H
Early Completion (Sub-clause 9.6)

The Employer’s Representative  FORMDROPDOWN 
 required to issue the certificate of Substantial Completion if the Works or a Section reaches Substantial Completion before its Date for Substantial Completion. 

I
Defects Period

The initial Defects Period is one year
 from the date of Substantial Completion of the Works. 

J
Random Checks for Employment Records

Sub-clause 5.3.3A(2)  FORMDROPDOWN 
 part of the Contract. 

K
Delay Events, Compensation Events, Programme Contingency, Delay Costs, Adjustments 
(Sub-clauses 9.3, 9.4, 10.1, 10.6, 10.7)

Delay Events and Compensation Events are as follows: 

	Event
	
	Delay Event
	
	Compensation Event

	1
	The Employer’s Representative gives the Contractor a Change Order 
	
	Yes
	
	Yes

	2
	The Employer’s Representative directs the Contractor to search for Defects or their cause and no Defect is found, and the search was not required because of a failure of the Contractor to comply with the Contract
	
	Yes
	
	Yes

	3
	The Employer’s Representative directs the Contractor to suspend work under sub-clause 9.2
	
	Yes
	
	Yes

	4
	The Contractor suspends work in accordance with sub-clause 12.3
	
	Yes
	
	Yes

	5
	There is a factual error in information about the Site or setting out information in the Works Requirements. [This does not include an error of interpretation.]
	
	Yes
	
	Yes

	6
	The Employer takes over part of the Works before Substantial Completion of the Works and any relevant Section
	
	Yes
	
	Yes

	7
	The Employer’s Representative does not give the Contractor an instruction required under sub-clause 4.5.4 within the time required under sub-clause 4.11.2 when the Contractor has asked for the instruction in accordance with sub-clause 4.11.1
	
	Yes
	
	Yes

	8
	The Employer does not allow the Contractor to occupy and use a part of the Site in accordance with sub-clause 7.1
	
	Yes
	
	Yes

	9
	The Employer does not give the Contractor a Works Item or other thing as required by the Contract when the Contractor has asked for it in accordance with sub-clause 4.11.1
	
	Yes
	
	Yes

	10
	Employer’s Personnel working on the Site under clause 7.6 interfere with the execution of the Works on the Site, and the interference is unforeseeable and not in accordance with the Contract
	
	Yes
	
	Yes

	11
	The Employer instructs the Contractor under sub-clause 3.2.3 to rectify loss of or damage to Risk Items for which the Contractor is not responsible


	
	Yes
	
	Yes

	12
	Loss of or damage to the Works that is at the Contractor’s risk in accordance with sub-clause 3.2
	
	Yes
	
	No

	13
	A weather event as described below 
	
	Yes
	
	No

	14
	A strike or lockout affecting the construction industry generally or a significant part of it, and not confined to employees of the Contractor or any Contractor’s Personnel
	
	Yes
	
	No

	15
	Delay to the Works caused by the order or other act of a court or other public authority exercising authority under Law, that did not arise as a result of or in connection with an act, omission or breach of Legal Requirements of the Contractor or the Contractor’s Personnel or a breach of the Contract by the Contractor
	
	Yes
	
	No

	16
	A breach by the Employer of the Contract delaying the Works that is not listed elsewhere in this table.
	
	Yes
	
	Yes

	17
	A difference between the Contract value of the Works according to the quantities and descriptions in a Bill of Quantities in the Pricing Document, if there is one, [taking into account the method of measurement and any amendments identified below] and the Contract value of the Works described in the Works Requirements, because the Bill of Quantities, when compared with the Works Requirements

includes an incorrect quantity or

includes an item that should not have been included or

excludes an item that should have been included or

gives an incorrect item description

and the difference for an item in, or that should have been in, the Bill of Quantities is more than €500.
	
	No
	
	 FORMDROPDOWN 


	18
	An item of archaeological interest or human remains is found on the Site, and it was unforeseeable
	
	Yes
	
	 FORMDROPDOWN 


	19
	The Contractor encounters on the Site unforeseeable ground conditions (not resulting from weather) or unforeseeable human-made obstructions in the ground, other than Utilities
	
	Yes
	
	 FORMDROPDOWN 


	20
	The Contractor encounters unforeseeable Utilities in the ground on the Site
	
	Yes
	
	 FORMDROPDOWN 


	21
	Owners of Utilities on the Site do not relocate or disconnect Utilities as stated in the Works Requirements, when the Contractor has complied with their procedures and the procedures in the Contract, and the failure is unforeseeable
	
	Yes
	
	 FORMDROPDOWN 



In the above table

Utilities means conducting media and apparatus for water, sewage, electricity, gas, oil, telecommunications, data, steam, air, or other services, and associated apparatus and structures.

A condition, circumstance or occurrence is unforeseeable if an experienced contractor tendering for the Works could not have reasonably foreseen it on the Designated Date, having inspected the Site and its surroundings and having satisfied itself, insofar as practicable and taking into account any information in connection with the Site provided by the Employer, as to all matters concerning the Site, including its form and nature and its geotechnical, hydrological and climatic conditions.

If there is a Bill of Quantities, the method of measurement according to which it was prepared and measurements are to be made is 

	     


except when any statement or general or detailed description of the work in the Contract shows the contrary.

WE 1.0 is the document entitled Weather Events WE 1.0 published on www.constructionprocurement.gov.ie on the Designated Date.

A weather measurement for a month means each of the following:
· the number of days with rainfall exceeding 10 millimetres

· the number of days with minimum air temperature less than 0 degrees Celsius and

· the number of days with maximum mean 10 minute wind speed exceeding 15 metres per second

as recorded at       weather station.

If no weather station is named, the Met Eireann station nearest the Site is used. If the station named, or the nearest one, does not record the weather measurements, the station nearest the Site that records that weather measurement is used.

A weather event is when in a month between the Starting Date and the Date for Substantial Completion of the Works a weather measurement exceeds the number of days for the same item, the same weather station, and the corresponding month in WE 1.0. 

If a weather event occurs in a month and there is to be an extension to a Date for Substantial Completion under sub-clause 9.3.2, the amount of the extension is the lesser of (a) the extension to be made under sub-clause 9.3.2 and (b) the difference between the weather measurement and the number of days for the corresponding item in WE1.0. No day is counted for more than one weather measurement. 

In sub-clause 9.4:

· The first threshold is       Site Working Days of delay caused by Compensation Events.

· The second threshold is       Site Working Days of delay caused by Compensation Events.

The definition of craftspersons in part 2D (for sub-clause 10.6.4(1)) includes the following additional categories: 

	     


In sub-clause 10.6.4(3), the rates to be used to determine the cost of plant are the rates in

	     


modified as follows:

Rates will be treated as if in euro

     
and any rates in the Pricing Document.

In sub-clause 10.7, the amount to be added for delay cost is the daily rate tendered by the Contractor in the Schedule, part 2D (sub-clause 10.7.1(1)) / 

 FORMTEXT 
the expenses unavoidably incurred as a result of the delay (sub-clause 10.7.1(2)) 

 FORMTEXT 
 (Delete as applicable. If neither deleted, 'expenses unavoidably incurred as a result of the delay' to be read as deleted.)
For purposes of sub-clause 10.7, the Contractor is to tender in part 2D a single daily rate for delay costs / 

 FORMTEXT 
separate daily rates for delay costs for each of the following periods or parts of the Works:
     
     
     
 (If the above are blank, and sub-clause 10.7.1(1) applies, Contractor is to tender a single daily rate.)
L
Payment Particulars (Clause 11)

Period for interim payment is Monthly
.

Minimum amount for interim payments, except release of retention, € 0.00 

Up to the percentage stated below of the Contract value of the following unfixed Works Items may be included in an interim payment in accordance with sub-clause 11.2. 

	On-Site Materials
	% of Contract value

	     
	90


	Off-Site Materials with Bond
	% of Contract value

	     
	90


The retention percentage is 10%
.

M
Price Variation (Sub-clause 10.8)

Clause  FORMDROPDOWN 
 attached to this Schedule is part of the Contract. 

The attached completed Appendices 7 and 8 to Clause PV2 form part of this Schedule.
N
Conciliation and Arbitration (Sub-clauses 13.1.2, 13.2)

Failing agreement, the conciliator will be appointed by

	     


 
The arbitration rules are the Public Works and Services Arbitration Rules, 2008.

The person or body to appoint the arbitrator, if not agreed by the parties, is

	     


O
Rights in Contractor’s Documents (Sub-clause 6.4)

Copyright and all other rights in the following Contractor’s Documents and Works Proposals described in sub-clause 6.4.2 transfers to the Employer in accordance with sub-clause 6.4.

	     


PART 2 (Completed by the Contractor and included with Tender)

A
Communications (Sub-clause 4.14)

Details for sending notices under clauses 12 and 13 to the Contractor are:

	For the attention of:
	

	Address: 
	


Details for sending other notices to the Contractor are:

	For the attention of:
	

	Address: 
	

	Fax:
	

	eMail:
	


The Contractor’s agent
 in the Republic of Ireland for service of legal process is: 

	Name:
	

	Address: 
	


B
Parent Company Guarantee (Sub-clause 1.6)

The Contractor shall provide a parent company guarantee in the form in the Works Requirements from: 

	Name of Parent Company
:
	

	Postal Address: 
	

	Registered Address:
	

	Place where incorporated or organised:
	


C
Dates for Substantial Completion

	
	
	Date for Substantial Completion 

Number of days after the Contract Date

(To be completed by Contractor in Tender ONLY if not completed by Employer in Part 1)

	The Works
	
	

	Section: (Employer to complete names of sections)
	
	

	Section: (Employer to complete names of sections)
	
	

	Section: (Employer to complete names of sections)
	
	

	Section: (Employer to complete names of sections)
	
	


D
Adjustments to the Contract Sum including Delay Costs (Sub-clauses 10.6 and 10.7)

The Contractor’s tendered hourly rates for labour and related costs [including PRSI, benefits, tool money, overtime, travelling time and country money]:

	Craftspersons
	
	€ ………..per hour

	General Operatives
	
	€…………per hour

	Apprentices
	
	€…………per hour

	
	
	(If left blank, or stated as less than 75% of the relevant rate (in the case of Craftspersons this means 75% of the Craftsman’s rate, or in the case of General Operatives, 75% x 88% of the Craftsman’s rate, or in the case of Apprentices, 75% x 62% of the Craftsman’s rate) in the Construction Industry Wages and Conditions of Employment Registered Employment Agreement current on the Designated Date, read as 75% of the relevant rate (in the case of Craftspersons this means 75% of the Craftsman’s rate, or in the case of General Operatives, 75% x 88% of the Craftsman’s rate, in the case of Apprentices, 75% x 62% of the Craftsman’s rate) in the Construction Industry Wages and Conditions of Employment Registered Employment Agreement current on the Designated Date)


Craftspersons means those categories of work persons described as ‘craftsmen’ or ‘electricians’ in employment agreements registered under the Industrial Relations Acts 1946 to 2004, and, any additional categories listed in part 1K.

General Operatives means all direct labour other than craftspersons and apprentices.

Apprentices means categories of work persons under a contract of apprenticeship for trades whose practitioners fall within the above definition of craftspersons.

	The Contractor’s tendered percentage addition for costs of materials
(If negative or blank, read as 0%)
	
	%

	The Contractor’s tendered percentage addition/deduction for costs of plant
(A deduction of more than 100% will be read as a deduction of 100%.  If the entry is blank it will be read as 0%)
	
	%


All of the above shall include on-costs, overheads and profit, and exclude VAT.

	The Contractor’s tendered rate of delay costs is €
	
	excluding VAT per Site Working Day.


(If left blank, or stated as a negative value, read as zero.)
If part 1K states that separate rates are to be tendered for separate periods or parts of the Works, the Contractor’s tendered rates are as follows:

	Period or part of the Works (part 1K)
	
	Tendered Rate

	· 
	
	€……………………….per Site Working Day

	· 
	
	€……………………….per Site Working Day

	· 
	
	€……………………….per Site Working Day

	· 
	
	€……………………….per Site Working Day


E
Specialists named by the Contractor (Sub-clause 5.4.2)

One Specialist (and only one) to be identified against each element listed below. 
	Element 
	Name of Specialist
	Address and Contact Details

	CA entry    
	    
	     

	CA entry    
	     
	      

	CA entry    
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	      

	CA entry         
	     
	     

	CA entry         
	     
	     

	CA entry         
	     
	     

	CA entry         
	     
	     


Price Variation
If the Schedule Part 1 M states that ‘Clause PV1 attached to this Schedule is part of the Contract’, then Clause PV1, which is included with the contract Conditions, is attached to this Schedule.

If the Schedule Part 1 M states that ‘Clause PV2 attached to this Schedule is part of the Contract’, then Clause PV21, which is included with the contract Conditions, is attached to this Schedule, and Appendices 7 and 8 to Clause PV2 form part of this Schedule.

Appendix 7 to Clause PV2

 PROPORTIONS OF LABOUR, MATERIALS, FUEL,
NON-REUSABLE TEMPORARY WORKS AND NON-ADJUSTABLE OVERHEADS

	
	Works
	Amount (Euro)
	Percentage of Contract Sum

	(a)
	Labour
	     
	     %

	(b)
	Materials
	     
	     %

	(c)
	Fuel
	     
	     %

	(d)
	Non-Reusable Temporary Works
	     
	     %

	(e)
	Plant
	     
	     %

	(f)
	Non-Adjustable Overheads
	     
	     %

	
	Totals
	     
	100%


Note: Plant is not subject to price variation adjustment.
Appendix 8 to Clause PV2

INDICES AND WEIGHTINGS FOR MATERIALS AND FUEL

Part 1:
Indices and weightings for Material Categories

In respect of the Materials identified below, the following proportions apply and the total of such proportions shall amount to a factor of one (1).

Extract from Central Statistics Office Data – Table 3A
Wholesale Price Indices (excluding VAT) for Building and Construction Materials

	
	Weightings
	Materials

	(1)
	     
	Stone, sand and gravel
of which

	(1.1) 
	
	     
	Stone

	(1.2) 
	
	     
	Sand and Gravel

	(2)
	     
	Cement

	(3)
	     
	Ready Mixed Mortar and Concrete

	(4)
	     
	Concrete Blocks and Bricks

	(5)
	     
	Other Concrete Products
of which

	(5.1) 
	
	     
	Precast Concrete

	(6)
	     
	Structural Steel and Reinforcing Metal
of which

	(6.1) 
	
	     
	Structural Steel 

	(6.2)
	
	     
	Fabricated Metal

	(6.3)
	
	     
	Reinforcing Metal

	(6.4)
	
	     
	Other Steel Products

	(7)
	     
	Rough Timber (including plain sawn)
of which

	(7.1) 
	
	     
	Hardwood

	(7.2) 
	
	     
	Rough Timber

	(8)
	     
	Other Timber
of which

	(8.1) 
	
	     
	Windows and Doors

	(9)
	     
	Bituminous macadam, asphalt and bituminous emulsions
of which

	(9.1) 
	
	     
	Bituminous macadam and asphalt

	(9.2) 
	
	     
	Bituminous emulsions

	(10) 
	     
	Electrical Fittings
of which

	(10.1) 
	
	     
	Lighting Equipment

	(10.2) 
	
	     
	Protection and Communication Equipment 

	Sub-total
	     
	Carried forward


	
	Weightings
	Materials

	
	     
	Brought forward

	(11)
	     
	All other materials
of which

	(11.1) 
	
	     
	Plumbing Materials including Sanitary ware 

	(11.2) 
	
	     
	HVAC (Heating and Ventilation Equipment)

	(11.3) 
	
	     
	Insulating Materials

	(11.4) 
	
	     
	Pipes and Fittings 
of which

	(11.4.1)
	
	
	     
	PVC

	(11.4.2)
	
	
	     
	Copper

	(11.5) 
	
	     
	Plaster

	(11.6)
	
	     
	Paints, oils and varnishes

	(11.7) 
	
	     
	Glass

	(11.8) 
	
	     
	All other metal fittings

	(11.9)
	
	     
	All other products 

	Total
	1.00
	


Part 2:
Indices and weightings for Fuel Categories 

In respect of the Fuel identified below the following proportions apply and the total of such proportions shall amount to a factor of one (1).

Extract from Central Statistics Office Data – Table 5
Wholesale Price Indices (excluding VAT) for Energy Products (i.e. Fuels purchased by Manufacturing Industry)

	
	Weightings
	Fuel

	(1)
	     
	Fuel Oil

	(2)
	     
	Electricity

	(3)
	     
	Gas

	Total
	1.00
	


� If no percentage stated, 12 ½ % applies.


� If no minimum specified, €6,500,000 applies.


� If no minimum stated, €13,000,000 applies.


� If no amount stated, €10,000 applies.


� If no amount stated, €6,500  applies


� If no amount specified, €50,000 applies.


� If no percentage stated, 25% applies.


� If no percentage stated, 12½% applies.


� If no period stated, one year applies.


� If no period specified, monthly applies.


� If none stated, no minimum applies.


� If no percentage stated, 10% applies.


� An agent in the State must be named if the Contractor’s registered office or other principal place of business is outside the State.


� Tenderers must name a guarantor if parent company has been identified for purposes of suitability assessment. If none named, no parent company guarantee required.
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