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CONDITIONS 

1. The Contract 

 1.1 In this contract: 

 The Contractor is as named in the accepted tender. 

 The Contractor’s Personnel are the Contractor’s: 

 representative and supervisor 

 subcontractors and suppliers of any tier and 

 employees and other persons working for the Contractor, subcontractors or suppliers 
of any tier or otherwise assisting the Contractor for the Investigation. 

 The Employer is as named in the accepted tender. 

 The Employer’s Representative is as named in the Schedule or an engineer, architect, 
surveyor, or other person notified by the Employer, or if none, the Employer.  

 The Investigation is described in the Scope 

 The Performance Period is stated in the Schedule 

 The Price is stated in the attached tender, as may be adjusted according to this contract. 

 The Scope describes the Investigation and constraints on how it is to be done, and is in 
the documents listed in the Schedule. It may include a priced bill of quantities.  

 The Site is the place where the Contractor is to do the Investigation according to this 
contract and anywhere else this contract says is part of the Site.  

 The Works are anything that the Contractor is to install or construct and hand over to the 
Employer as described in the Scope. 

 1.2 Unless the context indicates otherwise: 

 references to clause numbers are to the clauses of these Conditions 

 words in the singular also mean the plural and the other way around 

 words in a gender also mean other genders 

 person includes incorporated and unincorporated organisations 

 references to a month are to a calendar month and to a day are to a calendar day 

 references to the parties are to the Employer and the Contractor 

 references to a law include amendments, replacements and re-enactments 

 the term scheduled refers to the Schedule, and references to the Tasks Table and the 
Milestones Table are to those tables in the Schedule. 

 1.3 This contract is the entire agreement between the parties about the Investigation and 
consists of 

 these Conditions and the attached forms and 

 the completed tender, acceptance and Schedule and 

 the Scope. 
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2. Instructions, information, facilities 

 2.1  If the Employer’s Representative gives the Contractor a written instruction in relation to the 
Investigation, the Contractor must implement the instruction. This can include an instruction 
changing the Scope. 

 2.2  The Employer’s Representative must give the Contractor any instructions that are necessary 
for the Contractor to do the Investigation, if the Contractor asks for them in writing. The 
instruction must be given in reasonable time, taking into account when the Contractor asked 
for it and when the Contractor needs it to avoid delay. 

 2.3 The Employer must give the Contractor information and facilities described in this contract as 
being provided by the Employer, when required according to this contract and actual 
progress of the Investigation, whichever is later. 

 

3.  (Not used) 

 

4. Starting and completing the Investigation 

 4.1 The Contractor must start the Investigation when the Employer’s Representative gives 
permission, perform it regularly and diligently and complete it within its Performance Period.  

 4.2 After the Investigation is complete, the Employer’s Representative will give the parties a 
certificate stating the date the Investigation was complete. The certificate does not limit the 
Contractor’s liability. 

 4.3 After the Employer’ Representative certifies the date that the Investigation is complete, the 
Contractor must complete any outstanding work promptly after the Employer’s 
Representative so instructs. In doing so (and generally in performing this contract after 
completion of the Investigation) the Contractor must cause as little disruption as possible to 
occupiers and users of the Site. If the Contractor fails to comply with the instruction promptly 
and in compliance with this clause, the Employer may do the outstanding work itself, or have 
it done by others, and the Contractor must pay or allow the Employer’s cost of the work. 

 

5. (Not used) 

 

6. Site operations and Works  

 6.1 Provided that the Contractor has complied with clause 12.8, and subject to the Scope, the 
Employer must allow the Contractor access to the relevant parts of the Site as necessary for 
the Contractor to do the Investigation. 

 6.2 The Contractor is responsible for the safety and stability of the Works, and of all operations 
on the Site connected with the Investigation, including temporary works. 

 6.3 The Contractor must carry out the Investigation according to good practice, and must only 
use goods and materials that are of good quality and (unless this contract says otherwise) 
new for the Works. 

 6.4 The Contractor must ensure that the Employer, and persons authorised by the Employer, are 
able to have access to the Site and other places where the Investigation is being done or 
goods or materials for or from the Investigation (including samples and cores) are produced, 
stored, extracted, or prepared, and there to inspect, test, and observe the Investigation, 
goods, materials, and activities. The Contractor must give the Employer the information the 
Employer’s Representative requires or requests to do this.  

 6.5 The Employer may arrange for work to be done on the Site by the Employer’s personnel or 
other contractors.  

 6.6 The Employer’s Representative may instruct the Contractor to uncover, dismantle, re-cover, 
or re-erect work; test, inspect, or provide facilities for testing and inspection; or any 
combination of these. If it is found that the Investigation complied with this contract and the 
instruction was not required because of the Contractor’s breach of this contract the 
instruction will be considered a change to the Scope. 
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 6.7 The Employer’s Representative may instruct the Contractor to remove from the Site and 
replace any Works, or goods or materials for the Works, that do not comply with this contract, 
or otherwise to put right (in a manner instructed by the Employer’s Representative) any part 
of the Works that do not comply with this contract. If the Contractor fails to comply with the 
instruction promptly, the Employer may do the work itself, or have it done by others, and the 
Contractor must pay or allow the Employer’s cost of the work. 

 6.8 Until the Investigation is complete, the Contractor must not remove from the Site any Works, 
goods or materials for the Investigation, or plant used or to be used for the Investigation, 
without the Employer’s Representative’s consent. 

 6.9 The Employer’s Representative may instruct the Contractor to suspend all or part of the 
Investigation. The Contractor must, during the suspension, protect, store, and secure any 
affected Works and goods, materials, samples, cores, reports and documents for the 
Investigation, and maintain the insurances required by this contract. The Contractor must 
resume the Investigation promptly after the Employer’s Representative so instructs. If the 
instruction to suspend did not result from a breach of the Contractor’s obligations, it will be 
considered a change to the Scope, and clause 7.3 will apply.  

 6.10 If the Contractor discovers a national monument or archaeological object (each as defined in 
the National Monuments Act 1930 as amended) or human remains on the Site, the 
Contractor must not disturb them, and must take all necessary steps to preserve them, and 
promptly notify the Employer and comply with the Employer’s instructions. As between the 
parties, these items are the Employer’s property. An instruction to deal with these items will 
be considered a change to the Scope, and clause 7.3 will apply.  

 6.11 The Contractor is also responsible for obtaining and providing all facilities, power, water, and 
other services it requires to complete the Investigation, other than those the Scope requires 
the Employer to provide. 

 

7. The Price and payment 

 7.1 For completing the Investigation according to this contract the Employer must pay the 
Contractor the Price as scheduled. 

 7.2 When a payment is to be made, not later than 5 days after the date agreed between the 
parties to be the payment claim date the Contractor shall give the Employer’s Representative 
a payment claim notice, in the form of a detailed statement of the amount to be paid. Within 
14 days of receiving the payment claim notice, the Employer’s Representative shall issue a 
response to the payment claim notice, to the Contractor, in the form of a certificate of the 
amount due within 14 days after receiving the statement. The Contractor shall send an 
invoice for the amount certified to the Employer after receiving the certificate. The Employer 
must pay the amount due within 30 days after receiving the invoice. 

 7.3 If the Employer’s Representative gives the Contractor a written instruction that changes the 
Scope, the Employer’s Representative will adjust the Price. The amount of the adjustment 
will be the amount of an agreed quotation, if a quotation is agreed. If there is no agreed 
quotation, the Employer’s Representative will assess the amount of any adjustment using the 
rates and prices in the Scope, if there are any and they are suitable, and if not by assessing 
the effect of the change on the Contractor’s cost of doing the Investigation. 

 7.4 If the Employer’s Representative so requests before, on, or after giving an instruction, the 
Contractor must give the Employer, within 5 days of receiving the request, a quotation for any 
change to the Price and to the Performance Period as a result of an instruction or proposed 
instruction to change the Scope. If the Employer accepts the quotation or agreement is 
reached, the Employer’s Representative may issue the instruction, and adjust the Price and 
the Performance Period to match the accepted or agreed quotation. If the Employer does not 
accept the quotation, or it is not given, and agreement is not reached, the Employer’s 
Representative may either: 

 issue the instruction and assess any adjustment to the Price and any Performance 
Periods; or 

 if the instruction has not yet been given, decide not to proceed with it, unless it is 
required under clause 2.2. 
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 7.5 Any provisional sums included in the priced Bill of Quantities are at the entire disposal of the 
Employer’s Representative and can only be used by the Contractor as the Employer’s 
Representative may instruct. The provisional sums are for the exclusive use of the Employer. 
To the extent that a provisional sum is not used, it will be deducted from the Price. 

 7.6 If a payment is not made within the time allowed in this contract, it carries interest at the rate 
in the European Communities (Late Payment in Commercial Transactions) Regulations 2012.  

 7.7 (1) The Contractor’s completed form of tender states whether, and to what extent, the Price 
includes VAT. 

(2) To the extent that the Price excludes VAT, the Employer must pay the Contractor (or the 
Revenue Commissioners when required by Law or their practice) any VAT arising on the 
supply under this contract in addition to the Price. 

(3) To the extent that the Price includes VAT, 

(a) adjustments to the Price will be on a net-of VAT basis, and the appropriate sum for 
VAT will be added or subtracted and 

(b) any VAT included in the Price that the Employer is required to pay to the Revenue 
Commissioners (by Law or their practice) will be deducted the Price. 

(4) So therefore, if the Price includes VAT chargeable at the standard rate only, then the 
Employer must pay the Contractor (or the Revenue Commissioners when required by the 
Law or their practice: 

(a) the Price, including the VAT chargeable at the standard rate that is included in the 
Price, and also 

(b) any VAT arising on the supply under the Contract that is chargeable at another rate. 

In this contract ‘standard rate’ means the VAT rate specified in section 46(1)(a) of the 
Value-Added Tax Consolidation Act 2010. 

(5) Amounts in this contract other than the Price exclude VAT, unless otherwise stated. 

(6) The Contractor must send the Employer, for each payment, an invoice complying with 
section 66 of the Value-Added Tax Consolidation Act 2010.   

 7.8 The Employer may withhold and deduct any amount on account of tax required by law or the 
practice of the Revenue Commissioners. 

 7.9 The Employer may deduct from amounts due to the Contractor any amount that the 
Employer considers is due, or likely to become due, to the Employer from the Contractor 
under this contract or another contract. 

 

8. Representation and communications 

 8.1 If the Employer’s Representative is not named in the Schedule, the Employer must, promptly 
after the date of this contract, appoint the Employer’s Representative and notify the 
Contractor. The Employer may change the Employer’s Representative, and must notify the 
Contractor of any change. 

 8.2 All communications provided for in this contract must be in English, unless this contract 
requires Irish, and in writing. 

 

9. Contractor’s Personnel 

 9.1 The Contractor must ensure that Contractor’s Personnel are suitably qualified, trained, and 
experienced and are competent to carry out their tasks. The Contractor must ensure that 
Contractor’s Personnel carry out their tasks in compliance with the Contractor’s obligations 
under this contract. The Contractor is liable for acts and omissions of Contractor’s Personnel 
as if they were acts or omissions of the Contractor.  

 9.2 The Contractor must remove from the Investigation and the Site any Contractor’s Personnel 
that the Employer’s Representative instructs be removed. 

 9.3 The Contractor may not subcontract the whole of the Investigation to one or more 
subcontractors. The Contractor may not subcontract part of the Investigation without the 
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Employer’s Representative’s consent, unless the subcontracting is allowed or required by the 
Scope.  

 
10. 

Pay and conditions of employment of workers 

 10.1 The Contractor must prominently exhibit copies of this clause 10 for the information of 
persons at the Site. In this clause worker means a person employed by (or otherwise 
working for) the Contractor or the Contractor’s Personnel on or near the Site. 

 10.2 The Contractor shall ensure that the rates of pay and the conditions of employment, including 
pension contributions, comply with all applicable law and that those rates and conditions are 
at least as favourable as those for the relevant category of worker in any employment 
agreements registered under the Industrial Relations Acts 1946 to 2004. This applies to 
workers who are posted workers (within the meaning of Directive 96/71/EC of the European 
Parliament and the Council of the 16 December 1996 concerning the posting of workers in 
the framework provision of services), except that the Contractor’s obligation to make pension 
contributions under registered employment agreements does not apply to posted workers 
who already contribute, or whose contributions are paid, to a supplementary pension scheme 
established in another member state of the European Union.   

 10.3 The Contractor must, and must ensure that the employers of all workers, do all of the 
following: 

 pay all wages and other money due to each worker 

 ensure that workers’ wages are paid in accordance with the Payment of Wages Act 1991 
and are never more than 1 month in arrears or unpaid 

 pay all pension contributions and other amounts due to be paid on behalf of each worker 

 make all deductions from payments to workers required by law, and pay them on as 
required by law 

 keep proper records (including time sheets, wage books and copies of pay slips) showing 
the wages and other sums paid to and the time worked by each worker, deductions from 
each worker’s pay and their disposition, and pension and other contributions made in 
respect of each worker, and produce these records for inspection and copying by 
persons authorised by the Employer, whenever required by the Employer 

 produce other records relating to the rates of pay, deductions from pay, conditions of 
employment, rest periods and annual leave of workers for inspection and copying by 
persons authorised by the Employer, whenever required by the Employer 

 respect the right under law of workers to be members of trade unions 

 observe, in relation to the employment of workers on the Site, the Safety, Health and 
Welfare at Work Act 2005, and all employment law including the Employment Equality 
Act 1998, the Industrial Relations Acts 1946 to 2004, the National Minimum Wage Act 
2000 and regulations, codes of practice, legally binding determinations of the Labour 
Court and registered employment agreements under those laws. 

 10.4 If the Employer so requests, the Contractor must, within 7 days after the request, give to the 
Employer a statement showing the amount of wages and other payments due at the date of 
the request to and in respect of each worker, or, in respect of workers not employed by or 
otherwise working for the Contractor, ensure that their employer or the person for whom they 
are working does the same. 

 10.5 The Employer may seek information under the above provisions of this clause only for the 
purpose of ensuring the obligations described in this clause to workers have been properly 
discharged. All documents and records received under the above provisions of this clause 
will be returned to the person providing it or destroyed if the Employer is satisfied that the 
person providing the information has complied with legal obligations to workers. 

 10.6 If the Contractor has not complied with this clause, the Employer may (without limiting its 
other rights or remedies) estimate the amount that should have been paid to workers and 
contributions that should have been made on their behalf, and the Employer may withhold 
the estimated amount from any payment due to the Contractor, until the Employer is satisfied 
that the required amounts have been paid. If it has still not been paid by the time of the final 
payment, the estimated amount is deducted from the Price. 
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 10.7 The Contractor must give the Employer’s Representative with each statement under clause 
7.2 a certificate that, for the work to which the statement relates, the Contractor has complied 
in full with this clause. If there is a form for the statement included in this contract, the 
certificate must be in that form. Payment due for the work covered by the statement will only 
be due if the certificate is given. If the certificate has still not been given by the time of the 
final payment, the portion (of the value of work that the Contractor has not given a certificate 
for) that the Employer determines is the labour portion is deducted from the Price. 

 10.8 If the Contractor does not comply with this clause, it must pay to the Employer any costs the 
Employer incurs in investigating and dealing with the non-compliance. 

 

11. Loss and damage  

 11.1 The Employer bears the risk of loss of and damage to the Works resulting from 

 war, invasion, act of foreign enemies, hostilities (whether war is declared or not), civil 
war, rebellion, revolution, insurrection or military or usurped power  

 pressure waves caused by aircraft or other airborne objects travelling at sonic or 
supersonic speeds 

 contamination by radioactivity or radioactive, toxic, explosive or other hazardous 
properties of any explosive nuclear assembly or its components, in each case not caused 
by the Contractor or the Contractor’s Personnel 

 terrorism 

 use or occupation of the Works by the Employer except (a) as provided for in this 
contract or (b) if the loss or damage is caused by the negligence of the Contractor or 
Contractor’s Personnel, or the Contractor’s breach of this contract. 

 design of the Works by the Employer or by others for whom the Employer is responsible. 

 11.2 To the extent that the Works involve alteration of existing structures owned by the Employer, 
and to the extent that the Employer uses or occupies the Works, the Employer bears the risk 
of loss of or damage to those structures and the part of the Works used or occupied by the 
Employer caused by any of the following perils (as defined in standard fire and specified 
periods insurance policies available in Ireland): fire, storm, tempest, flood, bursting or 
overflowing of water mains, apparatus or pipes, explosion, impact, aircraft, riot, civil 
commotion, malicious damage. 

 11.3 The Employer also bears the risk of loss of and damage to the Works after the Employer’s 
Representative issues the certificate of the date the Investigation was complete, unless the 
loss or damage is due to 

 the Contractor not complying with this contract 

 an occurrence before completion of the Investigation or 

 activities of the Contractor or Contractor’s Personnel. 

 11.4  The Contractor bears the risk of loss of and damage to the Investigation (including the 
Works, goods, materials and equipment for the Works, samples, cores, reports, and 
documents) that does not result from an Employer risk listed above.  

 11.5  The Contractor must promptly put right loss or damage to the Investigation (including the 
Works, goods, materials and equipment for the Works, samples, cores, reports and 
documents) that is at the Contractor’s risk. The Contractor is not entitled to payment for 
this except for any insurance proceeds. If the insurance is insufficient, the Contractor 
must put the loss and damage right at its own expense.  

 11.6  If the Works are lost or damaged before the Investigation is complete, and the loss or 
damage is at the Employer’s risk, the Contractor must put it right if the Employer so 
instructs in writing. That instruction will be considered an instruction to change the 
Scope. 

 11.7 The Contractor must indemnify the Employer against 



SHORT INVESTIGATION CONTRACT 

 

PW-CF8 v1.1 30/06/2016 

 

 claims, liability, and proceedings, and 

 loss of and damage to the Employer’s property (except for loss or damage at the 
Employer’s risk under this clause 11)) 

that happen in the course or as a result of the Investigation. 

 

The Contractor’s indemnity in this clause does not apply to the Employer’s liability under this 
contract to the Contractor, nor to the extent that the matter is covered by the Employer’s 
indemnity in clause 11.8. The Contractor’s indemnity in this clause for claims, liability and 
proceedings for death, injury, or illness of Contractor’s Personnel applies regardless of 
whether the Employer (or a person for whom the Employer is responsible) is negligent or 
otherwise at fault. 

 11.8 The Employer must indemnify the Contractor against claims, proceedings, and liability that 
happen in the course of the Investigation to the extent that they: 

 result from the Employer’s negligence or 

 are for property damage that is the unavoidable result of constructing the Works in 
accordance with this contract. 

But this indemnity does not cover claims, liability, or proceedings for death, injury, or illness 
of Contractor’s Personnel. 

 

12 Insurance 

 12.1 From the date the Employer allows the Contractor access to the Site, the Contractor must 
insure the Investigation (including the Works, goods, materials, and equipment for the Works, 
samples, cores, reports and documents) and the Contractor’s equipment against loss and 
damage. The Employer must be named as a co-insured. The insurance must be for the full 
reinstatement value of the property insured, including cost of demolition, removal of debris, 
delivery, Employer’s professional fees, profit, and inflation during the construction and 
reinstatement periods. The Contractor must maintain this insurance until the Employer’s 
Representative certifies the date that the Investigation was complete, and must extend the 
insurance to cover loss and damage at the Contractor’s risk.  

 12.2 The proceeds of the insurance of the Investigation, except the portion for the Employer’s 
professional fees, must be paid into a bank account in the joint names of the Employer and 
the Contractor, and paid out to the Contractor on completion of the work, and also paid out to 
the Employer for its costs. Any balance in the account after the work is done will be paid to 
the Employer. 

 12.3 From the date the Employer allows the Contractor access to the Site, the Contractor must 
have public liability and employers liability insurance, with indemnity limits at least as 
scheduled. The Contractor’s public liability policy must insure the Employer and Contractor 
as co-insured, with a cross-liability clause. The Contractor’s employer’s liability policy must 
indemnify the Employer against the liability for which it indemnifies the Contractor, including 
costs. The Contractor must maintain these insurances until the Employer’s Representative 
certifies the date for Investigation was complete, and after that must have these insurances in 
place any time the Contractor or Contractor’s Personnel return to the Site in connection with 
the Investigation. 

 12.4 If so stated in the Schedule, from the date of this contract until 6 years after the Investigation 
is completed as certified by the Employer’s Representative, the Contractor must maintain 
professional indemnity insurance for its performance of this contract, with an indemnity limit 
at least as scheduled. The insurance must include retroactive cover to when the Contractor’s 
work on the Investigation started.  

 12.5 The Contractor must place the insurances required by this contract with reputable insurers 
approved by the Employer. The levels of excess must be no higher than scheduled.  

 12.6 The insurance on which the Employer is to be co-insured must provide that: 

 the term ‘insured’ applies to each insured person as if a separate policy had been issued 
to each (without increasing the overall limit of indemnity) and non-compliance by the 
Contractor or any other insured person does not affect the Employer’s rights and 
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 the insurer waives all rights of subrogation and other action against each insured person. 

 12.7 The Contractor must comply with the terms of the insurance policies required under this 
contract. 

 12.8 Before starting the Investigation, the Contractor must give the Employer evidence that the 
insurances required by this contract are in effect, including copies of policies and receipts for 
premiums.  

 12.9 The Contractor must not make any material reduction to the insurance policies required by 
this contract unless approved in advance by the Employer. The Contractor must promptly 
notify the Employer of any cancellation, renewal, non-renewal, or material reduction by the 
insurer of the terms of any insurance policy required by this contract. 

 12.10 If the Contractor fails to maintain any of the insurances in the terms required by this contract, 
the Employer may (without affecting its other rights) take out the insurance and pay the 
premiums, and the Contractor must pay or allow the amount of the premiums to the 
Employer.  

 12.11 The Contractor bears the risks allocated to it under this contract regardless of whether the 
risk is, or is required to be, insured. This includes losses and liability falling below insurance 
excess levels and exceeding indemnity limits. 

 

13. Property  

 13.1 The Contractor must ensure that goods and materials for the Works become the property of 
the Employer on the earliest of the following: 

 when they are delivered to the Site, if owned by the Contractor 

 when they are incorporated in the Works  

 when the Employer makes any payment for them. 

 13.2 The Contractor must ensure that ownership of and all copyright and other intellectual 
property rights in reports and documents for the Investigation, except the Contractor’s 
internal office notes, transfer automatically to the Employer when the reports and documents 
are made, on the date of this contract if they were made before. The Contractor has no 
liability for the Employer’s use of the Contractor’s reports or documents for any purposes 
other than those for which they were provided. 

 13.3 The Contractor must indemnify the Employer against claims, liability, and proceedings 
resulting from any of the following infringing the property (including intellectual property) 
rights of any person: 

 anything that the Contractor does for the Investigation, unless covered by the Employer’s 
indemnity in clause 13.4 

 use by the Employer of the Investigation (including the Works, goods, materials, reports 
and documents provided by the Contractor for the Investigation) for the purposes for 
which they were provided. 

 13.4 The Employer must indemnify the Contractor against claims, liability, and proceedings 
resulting from any of the following infringing the property (including intellectual property) 
rights of any person: 

 use by the Contractor, in accordance with this contract, of documents or goods provided 
by the Employer for the purposes for which they were provided 

 use or occupation of the Site by the Works that is the unavoidable result of executing 
them in accordance with the Scope. 

 13.5 Subject to complying with the law and this contract, the Contractor must not disclose the 
Employer’s confidential information. 
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14 Termination 

 14.1 The Employer may terminate the Contractor’s obligation to complete the Investigation on 
giving written notice to the Contractor. If this happens, the Contractor’s obligation to complete 
the Investigation will terminate immediately, or on a different date stated in the notice, and: 

 The Contractor must deliver to the Employer all complete and incomplete reports and 
documents for the Investigation, and all goods, materials, samples and cores for the 
Investigation that it has 

 the Contractor must leave the Site in an orderly manner, but must not remove any goods, 
materials, samples or cores, or property of the Contractor or Contractor’s Personnel used 
or to be used for the Investigation, unless the Employer so instructs  

 the Contractor must remove from the Site any property of the Contractor or Contractor’s 
Personnel that the Employer instructs the Contractor to remove 

 the Contractor must, as soon as practicable, give the Employer a statement of the 
amount (the termination value) due to the Contractor under this contract and unpaid, 
including in it the reasonable rental value of any property of the Contractor and 
Contractor’s Personnel that the Employer has required to be left on the Site to complete 
the Investigation, including details  

 the Employer’s Representative will, within 14 days after receiving the Contractor’s 
statement of the termination value, issue a certificate stating the termination value, with 
reasons 

 the Employer may employ others and do anything necessary to complete the 
Investigation. 

 14.2 This clause 14.2 applies if the Employer has terminated the Contractor’s obligation to 
complete the Investigation because: 

 of a substantial breach by the Contractor of this contract or  

 a liquidator, examiner, supervisor, receiver, administrator, administrative receiver, 
trustee, encumbrancer or the like has been appointed for the Contractor or any of its 
assets, or the Contractor has ceased or threatened to cease carrying on business, or is 
insolvent or unable to pay its debts as they fall due or 

 the Contractor died or became bankrupt or incapable of performing this contract.  

Payment of any money due by the Employer to the Contractor will be postponed, and the 
Employer is not required to make any further payment to the Contractor until required under 
this clause. 

When the Investigation has been completed the Employer’s Representative must give the 
Contractor a statement of the total of the following (the termination amount): 

 the Employer’s additional cost of completing the Investigation compared with the cost the 
Employer would have incurred if the Investigation had been completed by the Contractor 
under this contract 

 other costs and losses incurred by the Employer as a result of the termination and its 
causes and 

 amounts due to the Employer from the Contractor. 

If the Employer does not begin to put in place arrangements to complete the Investigation 
within 6 months after the termination, the Employer’s Representative must give the above 
statement to the Contractor within 14 days after the 6 month period (based, if necessary, on 
estimates). 

If the certified termination amount is less than the certified termination value, the Contractor 
may give the Employer an invoice for the difference after receiving the Employer’s 
Representative’s certificate, and the Employer must pay the amount due within 30 days after 
receiving the invoice. If the certified termination amount is more than the certified termination 
value, the Contractor must pay the Employer the difference within 14 days of receiving the 
Employer’s Representative’s certificate. 
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 14.3 If the Employer terminates the Contractor’s obligation to complete the Investigation, and 
clause 14.2 does not apply, the Contractor may give the Employer an invoice for the total of 
the termination value certified by the Employer’s Representative and the Contractor’s 
reasonable direct cost of removal from the Site as a result of the termination. The Employer 
must pay the amount due within 30 days of receiving the Contractor’s invoice. The Employer 
has no other liability in relation to the termination (including no liability for lost profit or 
contribution to overhead). 

 

15 Ethics in Public Office 

  The Contractor warrants to the Employer that neither the Contractor nor any person on the 
Contractor’s behalf has committed any offence under the Prevention of Corruption Acts 1889 
to 2005 or the Ethics in Public Office Acts 1995 to 2001 in connection with this contract or the 
Investigation, and nor will they commit any such offence. 

 
16 Law and disputes 

 16.1 Irish law governs this contract and its interpretation. The parties submit to the jurisdiction of 
the Irish courts.  

 16.2 The parties have recourse to adjudication in accordance with the Construction Contracts Act 
2013 

  End of Conditions 

 

  


