PW-CF4
Public Works Contract for Civil and Engineering Works Designed by the Contractor
(V 1.4 - 28 July 2009)

The main changes to this document are the default arrangements in relation to the Contractors rates for costs of materials and plant in Part 2 D of the Schedule.  Also the Contract Conditions have also been separated from the Agreement; Schedule; and Appendices 7&8 PVC.
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